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PROJECT: B-3659
COUNTY: Haywood County

PROJECT SPECIAL PROVISIONS

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A, PROGRESS ENERGY
B. BELLSOUTH
C. TOWN OF WAYNESVILLE

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. The utility owners will do all utility work listed herein. All
utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. PROGRESS ENERGY
The new lines will be installed and existing lines in conflict removed, all
by April 1,2005. See Utilities by Others Plans for details.

B. BELLSOUTH
The new lines will be installed and existing lines in conflict removed, all
by April 1, 2005. See Utilities by Others Plans for details.

C. TOWN OF WAYNESVILLE
The water lines in conflict will be relocated by April 1, 2005. See
Utilities by Others Plans for details.



